
                                                                                                  
 

CITY OF TUKWILA 
 

REQUEST FOR PROPOSALS FOR 
GENERAL CONTRACTOR/CONSTRUCTION MANAGER (GC/CM) SERVICES 

 
FIRE STATIONS 51, 52, 54 

CITY OF TUKWILA 
Tukwila, WA  

 
 

ADDENDUM No. 1 
 
Questions and Answers 
 

1. Do resumes, cover, backpage & tabs count towards the 30 pages (15 sheets)? 
 

No, resumes, cover, backpage and tabs do NOT count in 30 page limit.   
 
 

2. Can we use spiral in lieu of comb bound for the (7) copies? 
 
Spiral or comb bound is fine. 
 
 

3. Can we get copies of the attendees at the Optional Project Informational Meeting 
on September 18, 2017? 
 
See following sheet. 
 
 

4. Confirming address for proposal delivery, October 9, 2017, 3:00pm 
 
City of Tukwila 
Fire Stations 51, 52, 54 Project 
Attn: Carrie Holmes 
6200 Southcenter Blvd 
Tukwila, WA 98188 
 
 
 
 
 
 
 
 
 
 



5. See Schedule Update discussed at the optional project informational meeting. 
 
TARGET SCHEDULE - UPDATED 
 
The City of Tukwila intends the process to proceed as outlined below. A more complete schedule 
is included with the RFP that takes precedence over this summary. The City of Tukwila reserves 
the right to modify the dates herein if determined necessary.  
 
August 31, 2017 Public Announcement of the Request for Proposals 
September 7, 2017 The RFP is available for distribution 
September 18, 2017 Optional Pre-Proposal Conference at Fire Station 51 
September 22, 2017 Questions due 
September 29, 2017 Responses to questions published 
October 9, 2017  Proposal Statement submittals are due, 3:00 p.m. PDT 
October 11, 2017  GC/CM Selection Committee selects finalists for interviews and Final 

Proposals 
October 18, 2017 Interviews conducted 
October 20, 2017 Final Proposals due and City of Tukwila selects the GC/CM 
November 2017  Council action 
 
November 2017  Preconstruction start FS 51 
November 2018  Construction start FS 51 
February 2020  Construction complete FS 51 
 
September 2018 Preconstruction start FS 52, FS 54 
September 2019 Construction start FS 52, FS 54 
October 2020  Construction complete FS 52, FS 54 
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