
                                                                                                  
 

CITY OF TUKWILA 
 

REQUEST FOR PROPOSALS FOR 
GENERAL CONTRACTOR/CONSTRUCTION MANAGER (GC/CM) SERVICES 

 
FIRE STATIONS 51, 52, 54 

CITY OF TUKWILA 
Tukwila, WA  

 
 

ADDENDUM No. 2 
 
Questions and Answers 
 

1. Can you provide construction duration in a specified number of months for 
bidding purposes?   

 
FS 51 – 15 months 
FS 52 – 15 months 
FS 54 – 15 months  

 
Note: schedule has Fire Stations 52 and 54 under construction concurrently. 
 
 

 
2. Can you clarify what exactly you are anticipating included in the fee? 

 
Attached please find cost component matrix to clarify.  
 
 
 
 

3. By acknowledging receipt of this Addendum, bidders acknowledge receipt of the 
following documents: 
 

1. A133 GCCM Contract 
2. A133 Exhibit A GMP Amendment 
3. A201 General Conditions 
4. Instructions to bidders 
5. Bid requirements 
6. Bid proposal form 

 
 

 
Issue Date: October 16, 2017 

 



  

RFP   

City of Tukwila Fire Statins 51, 52, 54 Project   Cost Component Matrix 

Matrix of Fee, Specified General Conditions: As an aid to understanding which costs are covered by Fee, Specified General 

Conditions, Negotiated Support Services or Cost of Work (MACC), the following matrix has been prepared. 

 

 

DOCUMENT 
REFERENCE 

SECTION 
REFERENCE 

ITEM 
 

FEE 

SPECIFIED 
GENERAL  

CONDITIONS 

NEGOTIATED 
SUPPORT 

SERVICES 

COST OF 
WORK (MACC) 

A133 
A133 

1.0.25 
6.7.5 

Negotiated Support Services   X  

A133 

A201 

Article 8 

Article 11.4 
GCCM Performance & Payment Bonds X    

A133 
A201 

Article 8 
Article 11 

GCCM Liability Insurance X    

A201 Article 11 Insurance Provided by Subcontractors    X 

A133 2.3.2.6 
Performance & Payment Bonds & Bid Bonds 
Provided by Subcontractors 

   X 

A133 
A133 
A201 

6.6.1 
Article 8 
11.3 

Builder’s Risk Insurance (will be provided by the 
Owner) 

    

A133 
A201 

Article 8 
11.3.1 

Builder’s Risk Insurance Deductible   X  

A201 3.2,3.3 
GCCM Management of:  General Conditions - 
Performance 

 X   

A201 3.2 Review of Contract Documents & Field Conditions  X   

A201 3.3 Supervision and Construction Procedures  X   

A201 
2.2.2 
3.7.2 

General Conditions – Permits (excluding building 
permit), Fees & Notices 

  X  

A201 3.4.4 GCCM Management – Prevailing Wages  X   

A133 Article 7 
All costs associated with payments for 
construction phase services. 

 X   

A201  
GCCM Management of: General Conditions - 
Payments & Completion 

 X   

A201 9.3.4.1 Retainage Bonds & Escrow Fees X    

A133 6.8.14 Liquidated Damages X    

A133 6.8 Costs Not To Be Reimbursed X    

A133 
A201 

9.1 
15.2 

Agreement & General Conditions – Dispute 
Resolution & Claims 

 X   

A201 15.3 Mediation  X   

  
GCCM Management of General Conditions – 
Miscellaneous Provisions 

 X   
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City of Tukwila Fire Statins 51, 52, 54 Project   Cost Component Matrix 

DOCUMENT 
REFERENCE 

SECTION 
REFERENCE 

ITEM 
 

FEE 

SPECIFIED 
GENERAL  

CONDITIONS 

NEGOTIATED 
SUPPORT 
SERVICES 

COST OF 
WORK (MACC) 

  
GCCM - Negotiations for scope of work and GMP 
contract amounts 

X    

A133 6.6.2 Use or similar taxes, B & O Taxes, Income Taxes X    

A201 3.8 Special Conditions - Allowances    X 

A201 
5.2 
5.3 

Award of Subcontracts  
Subcontractual Relations 

 X   

A201 Article 7 Management & Coordination of Changes  X   

A133 

00 71 00 

6.7.3 

1.02 B. 11 

Costs to replace damaged, defective or non-

conforming work 
X    

A133 6.11 Cost Accounting  X   

A133 

A201 

Article 7 

Article 9 

Progress Payments 

Payments & Completion 
 X   

A133 

A133 

Para. 11 

3.3.2 

Subcontracting, including bidding, administration 
& coordination 
Administration 

 X   

A133 11.5.1 Project Information  X   

A133 11.5.1 Project Information by Subcontractors    X 

A133 11.5.2 Management of Subcontractor Permits and Fee  X   

A133 11.5.2.1 Permits, Fees & Notices – GCCM   X  

A133 11.5.2.1 Permits, Fees & Notices – Subcontractors    X 

A133 
00 71 00 

6.7.6 
1.01 

Specified General Conditions  X   

00 71 00 1.02 Fee X    

00 54 02  Supplementary Conditions   X   

A133 2.3.2 Administration  X   

A201 
00 73 19 

Article 10 
 

Protection of Persons & Property 
Health & Safety Requirements 

 X   

00 73 43  Compliance with Wage Rates  X   

00 73 19  Health & Safety Requirements  X   

01 10 00 1.11 
Existing Utilities – repair any damage to existing 
utilities caused by construction 

 X   

01 11 00  Management of Hazmat Abatement  X   

01 11 00  Hazmat Abatement    X 

01 29 00  Applications for Payments  X   

01 31 13  Project Coordination  X   

01 31 19  Meetings and Minutes other than Preconstruction  X   

01 31 50  Project Management Communications  X   

01 32 33  Photographic Documentation  X   
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DOCUMENT 
REFERENCE 

SECTION 
REFERENCE 

ITEM 
 

FEE 

SPECIFIED 
GENERAL  

CONDITIONS 

NEGOTIATED 
SUPPORT 
SERVICES 

COST OF 
WORK (MACC) 

01 32 16  Schedules and Reports  X   

01 33 00  Submittal Administration  X   

01 33 13  Certificate of Compliance  X   

01 33 32  Certification of No Hazardous Materials  X   

01 33 50  
GCCM Management of Alteration Project 
Procedures 

 X   

01 41 00  Regulatory Requirements  X   

01 42 16  

01 42 19 
 Reference Standards and Definitions  X   

01 45 00  GCCM Quality Control and Assurance  X   

01 45 29 1.04 
Testing and Inspection Services - Provided by 
Contractor 

 X   

01 45 29 
1.08 
1.09 

Testing and Inspection Services – Contractor 
Coordination Responsibility 

 X   

01 50 00 1.03 Temporary Utilities (with exception of 1.03 A & B)  X   

01 50 00 1.03 A Temporary Electricity    X 

01 50 00 1.03 B Temporary Lighting    X 

01 50 00 1.04 A Temporary Controls – Barriers   X  

01 50 00 1.04 B Temporary Controls – Fencing   X  

01 50 00 1.04 C Temporary Controls – Water Control   X  

01 50 00 1.04 D Temporary Controls – Dust Control   X  

01 50 00 1.04 E Temporary Controls – Pollution Control    X 

01 50 00 1.04 F Temporary Controls – Exterior Enclosures   X  

01 50 00 1.04 G Temporary Controls – Interior Enclosures   X  

01 50 00 1.04 H 
Temporary Controls – Protection Of Installed 
Work 

   X 

01 50 00 1.04 I 
Temporary Controls – Protection Of Existing 
Finishes 

   X 

01 50 00 1.04 J Temporary Controls – Vegetation Damage Control   X  

01 50 00 1.04 K Temporary Controls – Security   X  

01 50 00 1.04 L Temporary Controls – Traffic Control   X  

01 50 00 1.05 A 
Temporary Controls – Access Roads & Staging 
Areas 

 X   

01 50 00 1.05 B Temporary Controls – Parking   X  

01 50 00 1.05 C.1-.4 
Temporary Controls – Progress Cleaning as part a 

of subcontractor work scope (see A133 6.5.3) 
   X 

01 50 00 1.05 C.1-.4 Progress Cleaning (see A133 6.5.3)   X  

01 50 00 1.05 C.5 Temporary Controls – Street Cleaning   X  
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DOCUMENT 
REFERENCE 

SECTION 
REFERENCE 

ITEM 
 

FEE 

SPECIFIED 
GENERAL  

CONDITIONS 

NEGOTIATED 
SUPPORT 
SERVICES 

COST OF 
WORK (MACC) 

01 50 00 1.05 D Temporary Controls – Project Sign(s)   X  

01 50 00 1.05 E Temporary Controls – Field Office and Sheds   X  

01 50 00 1.05 F 
Temporary Controls – Temp. Vertical 

Transportation 
  X  

01 50 00 1.06 
Temporary Controls – Removal of Utilities, 
Facilities 

   X 

01 55 26  Maintenance of Traffic   X  

01 57 19  Environmental Protection    X 

01 60 10  GCCM Management of: Materials & Equipment  X   

01 60 10  Materials and Equipment    X 

01 63 10  
GCCM Management of: Approval For Substitutions 
& Product Options 

 X   

01 63 10 1.04 B 
Substitutions – Modifications to the work by 
Substitutions 

   X 

01 63 13 1.04 G Substitutions – Redesign costs X    

01 65 10  
GCCM Management of: Delivery, Storage And 
Handling 

 X   

01 65 10  Delivery, Storage and Handling    X 

01 71 23 1.04 Construction Layout - Quality Control  X   

01 71 23 1.05 Construction Layout – Survey Reference Points  X   

01 71 23 1.06 A Construction Layout – Establish control points  X   

01 71 23 1.06 B 
Construction Layout – Record benchmarks and 
dimensions 

 X   

01 71 23 1.06 C 
Construction Layout – Surveying for work 
installation 

   X 

01 71 23 1.06 D Construction Layout – Re-establish control points  X   

01 71 25  Utility Location Requirements   X  

01 73 29  GCCM Management of: Cutting & Paving  X   

01 74 00  GCCM Management of: Cleaning  X   

01 74 00 2.01 Cleaning – Cleaning Materials and Equipment   X  

01 74 00 

A201 

3.01 

3.15 

Progress Cleaning 

Cleaning Up 
 X   

01 74 19  Construction Waste management  X   

A133 6.5.3 Removal of Rubbish & Debris from Site    X 

01 74 00 
A133 

3.02 
6.5.3 

Cleaning – Dust Control 
Street Cleaning 

  X  

01 74 00 3.03 Cleaning – Closeout Cleaning    X 
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DOCUMENT 
REFERENCE 

SECTION 
REFERENCE 

ITEM 
 

FEE 

SPECIFIED 
GENERAL  

CONDITIONS 

NEGOTIATED 
SUPPORT 
SERVICES 

COST OF 
WORK (MACC) 

01 75 10  GCCM Management of: Indoor Air Quality – HVAC  X   

01 77 20  Contract Closeout  X   

01 77 36  GCCM Management of: Warranties And Bonds  X   

01 78 23  
GCCM Management of: Operating And 
Maintenance 

 X   

01 77 39  GCCM Management of: Project Record Documents  X   

01 81 13  
Documentation and Management Requirements 
for WSSP 

 X   

01 91 00 
1.04 
3.01 

GCCM Management, Coordination and 
Participation of Commissioning 

 X   

01 91 00  Systems Commissioning Participation    X 

A133 
00 62 70 

2.3.2.12 
 

Apprenticeship Participation – Apprenticeship Plan 
& Quarterly Reporting by the GCCM 

 X   
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